



Purchasing Department

209 Water Street  
Johnson City, TN 37601  
(423) 975-2715

## ADDENDUM

TO: All Prospective Vendors

FROM: Debbie Dillon,  
Director of Purchasing

SUBJECT: Addendum No. 2 –RFP #6222  
Construction Manager/General Contractor for New Cafeteria and Gymnasium  
Building – Liberty Bell Middle School.

DATE: April 24, 2018

Consider this addendum an integral part of the above referenced Request for Proposal:

The RFP's refundable deposit of \$300 has been eliminated. Any received deposits will be refunded and/or checks returned (as appropriate). Contact this office for access to the Dropbox documents.

All other specifications/requirements remain the same. **Vendor to acknowledge receipt of this addendum by initialing and returning the addendum notice with the return solicitation package or via e-mail if it has already been submitted.** Failure to acknowledge this addendum could be cause for rejection of your submittal. Your unopened response envelope can be returned to you for re-submittal upon request. Any questions regarding addendum submittal please contact this office.

/DD